



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
UNOFFICIAL QUOTE TABULATION
PILING REPLACEMENT - ANNUAL CONTRACT
NO. 2006000392

QUOTE DUE DATE: AUGUST 15, 2006

DEPT: PUBLIC WORKS

Company Name:	MARINE CONTRACTING GROUP, INC.					
Description	South of Ponce De Leon	North of I-75 Bridge	South of El Jo Bean Bridge	North of El Jo Bean Bridge	Stump Pass/Lemon Bay Area	Completion Time (calendar days)
Remove Piling Only	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 5,000.00	10
Replace Pilings & Dayboards	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 3,000.00	\$ 6,500.00	10
Remove & Replace Pilings and Dayboards	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 3,000.00	\$ 6,500.00	10
Relocate Existing Piling	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 5,000.00	10
Install Regulatory Sign and/or Dayboard on Existing Piling	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 5,000.00	10
Remove a Buoy	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 5,000.00	10
Notice Needed Prior to Commencement of Work (in calendar days)					10	



**CHARLOTTE COUNTY BOARD OF COMMISSIONERS
UNOFFICIAL QUOTE TABULATION
PILING REPLACEMENT - ANNUAL CONTRACT
NO. 2006000392**

QUOTE DUE DATE: AUGUST 15, 2006

DEPT: PUBLIC WORKS

Company Name:	CHARLOTTE COUNTY SEAWALLS, INC.					
Description	South of Ponce De Leon	North of I-75 Bridge	South of El Jo Bean Bridge	North of El Jo Bean Bridge	Stump Pass/Lemon Bay Area	Completion Time (calendar days)
Remove Piling Only	\$ 500.00	\$ 500.00	\$ 300.00	\$ 300.00	\$ 500.00	10
Replace Pilings & Dayboards	\$ 1,100.00	\$ 1,100.00	\$ 900.00	\$ 900.00	\$ 1,100.00	10
Remove & Replace Pilings and Dayboards	\$ 1,300.00	\$ 1,300.00	\$ 1,100.00	\$ 1,100.00	\$ 1,300.00	10
Relocate Existing Piling	\$ 600.00	\$ 600.00	\$ 400.00	\$ 400.00	\$ 600.00	10
Install Regulatory Sign and/or Dayboard on Existing Piling	\$ 400.00	\$ 400.00	\$ 300.00	\$ 300.00	\$ 400.00	10
Remove a Buoy	\$ 400.00	\$ 400.00	\$ 300.00	\$ 300.00	\$ 400.00	10
Notice Needed Prior to Commencement of Work (in calendar days)				10		



CHARLOTTE COUNTY BOARD OF COMMISSIONERS
UNOFFICIAL QUOTE TABULATION
PILING REPLACEMENT - ANNUAL CONTRACT
NO. 2006000392

QUOTE DUE DATE: AUGUST 15, 2006

DEPT: PUBLIC WORKS

Company Name:	COMDIVERS MARINE & SALVAGE CORP.					
Description	South of Ponce De Leon	North of I-75 Bridge	South of El Jo Bean Bridge	North of El Jo Bean Bridge	Stump Pass/Lemon Bay Area	Completion Time (calendar days)
Remove Piling Only	\$ 125.00	\$ 125.00	\$ 125.00	\$ 125.00	\$ 125.00	1
Replace Pilings & Dayboards	\$ 800.00	\$ 800.00	\$ 800.00	\$ 800.00	\$ 800.00	1
Remove & Replace Pilings and Dayboards	\$ 925.00	\$ 925.00	\$ 925.00	\$ 925.00	\$ 925.00	1
Relocate Existing Piling	\$ 925.00	\$ 925.00	\$ 925.00	\$ 925.00	\$ 925.00	1
Install Regulatory Sign and/or Dayboard on Existing Piling	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	1
Remove a Buoy	\$ 200.00	\$ 200.00	\$ 200.00	\$ 200.00	\$ 200.00	1
Notice Needed Prior to Commencement of Work (in calendar days)				5		



**CHARLOTTE COUNTY BOARD OF COMMISSIONERS
UNOFFICIAL QUOTE TABULATION
PILING REPLACEMENT - ANNUAL CONTRACT
NO. 2006000392**

QUOTE DUE DATE: AUGUST 15, 2006

DEPT: PUBLIC WORKS

Company Name:	A - SALO & SALO, INC.					
Description	South of Ponce De Leon	North of I-75 Bridge	South of El Jo Bean Bridge	North of El Jo Bean Bridge	Stump Pass/Lemon Bay Area	Completion Time (calendar days)
Remove Piling Only	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	\$ 3,500.00	\$ 3,500.00	5
Replace Pilings & Dayboards	\$ 4,600.00	\$ 4,100.00	\$ 4,100.00	\$ 4,600.00	\$ 4,600.00	5
Remove & Replace Pilings and Dayboards	\$ 5,000.00	\$ 4,500.00	\$ 4,500.00	\$ 5,000.00	\$ 5,000.00	5
Relocate Existing Piling	\$ 4,600.00	\$ 4,100.00	\$ 4,100.00	\$ 4,600.00	\$ 4,600.00	5
Install Regulatory Sign and/or Dayboard on Existing Piling	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	\$ 3,500.00	\$ 3,500.00	5
Remove a Buoy	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	\$ 3,500.00	\$ 3,500.00	5
Notice Needed Prior to Commencement of Work (in calendar days)				10		